
Procurement‐Specific Information



 MCC's intent is to award six (6) stand-alone contracts as a result of 
this requirement - one for each country in which an evaluation is 
required.

 The objective of this evaluation is to conduct an economic analysis 
(HDM-4/RED) and to conduct performance evaluations 
(maintenance/transport sector work) 

 MCC believes that the key to success for this requirement is forming 
strong partnerships with a mix of sectoral (i.e., engineering/roads) 
and evaluation expertise.

Overview



MCC Transportation Investments in:

 Cabo Verde (Compact I)

 El Salvador (Compact I)

 Moldova

 Mongolia (Compact I)

 Mozambique

 Philippines (Compact I)

Countries Included



 The “Roads and Bridges activity” focused on improving 
transportation networks on two islands, Santiago and Santo Antão.

 Included road rehabilitation (5 segments) and bridge construction.

 These improvements intended to link agricultural and fishing 
communities to the main traffic network and improve all-weather 
traffic access.

 Compact ended in 2010.

Country Context: Cabo Verde



 The $269 million Connectivity Project intended to physically unify El 
Salvador’s Northern Zone with the rest of the country, enabling new 
economic opportunities for rural households, lower transportation 
costs, and decreased travel times to markets. 

 MCC funding was used to design, construct, and rehabilitate 
secondary roads on the Northern Transnational Highway. 

 As of the end of the program closure period, 223km of roads had 
been completed, 185 of which were secondary roads, and 38 of 
which were tertiary.

 Compact ended in September 2012.

Country Context: El Salvador



 The $110 million Road Rehabilitation Project (RRP) focused on the 
rehabilitation of 96 kilometers of roads in total, including:

 (i) a segment of the M2 national road, connecting Sarateni with 
Soroca, 

 (ii) a portion of the R7 road up to the Drochia junction, and 

 (iii) some access roads. 

The Compact ended in 2016.

Country Context: Moldova



 The North-South Road Project consisted of two activities: 
Construction of Choir-Sainshand 176.4KM road and Technical 
Assistance

 The project filled an important gap in the key north-south economic 
corridor of the country, through the construction of an important link 
in Mongolia’s first all-weather paved road running from its southern 
border with China to its northern border with Russia.

The Compact ended in September 2013.

 Considerations for timing of HDM-4 Data Collection: Data collection 
should begin in June/July 2018.

Country Context: Mongolia



 Namialo-Rio Lurio Road Activity: The compact funded the 
rehabilitation of 149.7km of roads between Rio Lurio and Metoro in 
the Cabo Delgado province. 

 Nampula-Rio Ligonha Road Activity: The compact funded the 
rehabilitation of 103km of roads in the Nampula province. 

 The Compact ended in September 2013

 Considerations for timing of HDM-4 Data Collection: The data should 
be collected during both wet and dry seasons. Both rounds of data 
collection should be completed by spring 2018. 

Country Context: Mozambique



 The objective of the Project was more efficient transport for trade 
and access to services, specifically through increased traffic, 
decreased travel times, decreased vehicle operating costs and 
decreased road roughness. 

 Construction and rehabilitation of a 222 km national road cutting 
across the provinces of Samar and Eastern Samar. 

 Compact recently closed

 Data collection should ideally begin in June/July 2018. All data 
collection must be complete by August 2019.

Country Context: Philippines



 MCC, along with the Independent Evaluator, plays a critical role in 
designing, implementing, and disseminating the independent 
evaluations. 

A representative of the host country government will also participate. 

Roles & Responsibilities



 Set the evaluation priorities and evaluation questions. 

 Build buy-in and ownership of the evaluation. 

 Manage the Evaluators. 

 Quality review of evaluation materials. 

 Quality review of evaluation reports. 
Through this review process, MCC’s role is to enable the Evaluator’s 

independence in order to produce a high quality, unbiased evaluation of the 
program. 

 Lead final public dissemination efforts. 

Roles & Responsibilities: MCC



 Post-Compact POC: it is important to note that, as several years have 
passed since the end of the Compact, the Post-Compact POC may or 
may not be very familiar with the Project Activities. 

 Build buy-in and ownership of the evaluation 

 Quality review of evaluation materials. 

 Quality review of evaluation reports. 

 Facilitate public dissemination efforts. 

Roles & Responsibilities: 
Country Counterpart



 Develop a rigorous evaluation design 

 Support MCC and the Post-Compact POC to build buy-in and ownership of 
evaluation. 

 Develop evaluation materials that are held to international standards. 

 Ensure appropriate review of evaluation materials and research protocols. 

 Manage the data collection firms. 

 Supervise data collection. 

 Lead data cleaning, analysis, interpretation of results. 

 Produce final evaluation report. 

 Lead public dissemination efforts. 

Roles & Responsibilities: 
Independent Evaluator



 Intent is to issue one (1) solicitation which will result in six (6) stand-
alone contracts – one for each country in which an evaluation is 
required.
• Full and open competition under FAR Subpart 13.5 (solicited on FedBizOpps).

• Rolling submission deadlines – two countries at a time with 4-6 weeks 
between each round. 

• Separate technical and price submissions will be required if offerors choose to 
propose on more than one country.

• Independent technical evaluations will be conducted for each country and 
separate award decisions will be made. 

• Price quotations should reflect the estimated cost if the offeror wins only the 
respective country.

Acquisition Strategy



 Based on urgency and programmatic needs, submission deadlines and 
contract awards will be staggered as follows:
• RFQ expected to be issued in 6-8 weeks

• Round 1 (due 4 weeks from RFQ issuance): Cabo Verde and Mongolia

• Round 2 (due 4-6 weeks from Round 1 deadline): El Salvador and Moldova

• Round 3 (due 4-6 weeks from Round 2 deadline): Mozambique and the Philippines

 Offers must be valid for 180 days from the respective submission deadline. 

Note: This schedule/order is subject to change based on MCC needs and budgetary 
issues between now and the issuance of the RFQ.

Procurement/Award Timeline



 MCC anticipates the potential for significant cost savings due to 
economies of scale if a vendor wins more than one country.  
• Offerors will be asked to explain, in narrative form, the anticipated savings if 

they win multiple countries; however, original price quotations should reflect 
the estimated cost for only the respective country (i.e., assuming that’s the 
only country the offeror wins).

 If an offeror is under consideration for award for more than one 
country in a pre-award status – or if an offeror won a contract in a 
previous round – they will be requested to submit a revised price 
quotation reflecting the expected cost savings if they were to win 
both/all countries.
• This implies that there’s a systematic “first mover advantage” for offerors who 

win the first countries (assuming they submit more than one offer).

Price Considerations


